
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  06/07/2011 INFORMAL LETTING

SHEET 1 OF 2 ITEM NO.    4
PROJECT NO.   079-452, 079S-452, 016-452 COUNTY: Pennington PCC Pavement Repair CONTRACT TIME: October 1, 2011
                          & 016B-452  & Custer
PCN NO.    I29K, I29M, I29N, I29P, I29Q, I2AY   
Engineer's Estimate    $  165,178.40

 Engineer's Estimate Stanley J. Johnsen Concrete Heavy Constructors
Rapid City  SD Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT AMOUNT UNIT PRICE AMOUNT
001 Mobilization Lump Sum 1.00 0.00 7,150.00 7,150.00 8,200.00 8,200.00
002 Nonreinforced PCC Pavement Repair SqYd 809.80 0.00 110.00 89,078.00 108.00 87,458.40
003 Dowel Bar Each 150.00 0.00 12.00 1,800.00 11.30 1,695.00
004 Insert Steel Bar in PCC Pavement Each 568.00 0.00 15.00 8,520.00 17.00 9,656.00
005 Seal Random Cracks in PCC Pavement Ft 314.00 0.00 5.25 1,648.50 4.50 1,413.00
006 Repair Type A Spall SqFt 197.00 0.00 110.00 21,670.00 115.00 22,655.00
007 Pavement Marking Paint, 4" White Ft 665.00 0.00 1.12 744.80 1.13 751.45
008 Pavement Marking Paint, 4" Yellow Ft 326.00 0.00 1.12 365.12 1.13 368.38
009 Traffic Control Unit 4000.00 0.00 3.36 13,440.00 3.40 13,600.00
010 Traffic Control, Miscellaneous Lump Sum 1.00 0.00 4,480.00 4,480.00 4,520.00 4,520.00
011 Type C Advance Warning Arrow Panel Each 8.00 0.00 840.00 6,720.00 850.00 6,800.00
012 Temporary Pavement Marking Ft 215.00 0.00 2.52 541.80 2.55 548.25

     
TOTAL    0.00  156,158.22  157,665.48

 Forby Contracting JV Bailey Co. Corr Construction
Hinckley MN Rapid City  SD Hermosa  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT AMOUNT UNIT PRICE AMOUNT
001 Mobilization Lump Sum 1.00 17,500.00 17,500.00 26,400.00 26,400.00 29,500.00 29,500.00
002 Nonreinforced PCC Pavement Repair SqYd 809.80 140.00 113,372.00 150.00 121,470.00 158.00 127,948.40
003 Dowel Bar Each 150.00 12.00 1,800.00 15.00 2,250.00 30.00 4,500.00
004 Insert Steel Bar in PCC Pavement Each 568.00 15.00 8,520.00 22.00 12,496.00 18.00 10,224.00
005 Seal Random Cracks in PCC Pavement Ft 314.00 4.00 1,256.00 5.00 1,570.00 12.00 3,768.00
006 Repair Type A Spall SqFt 197.00 120.00 23,640.00 50.00 9,850.00 82.00 16,154.00
007 Pavement Marking Paint, 4" White Ft 665.00 4.00 2,660.00 2.20 1,463.00 2.00 1,330.00
008 Pavement Marking Paint, 4" Yellow Ft 326.00 4.00 1,304.00 2.20 717.20 2.00 652.00
009 Traffic Control Unit 4000.00 2.50 10,000.00 0.60 2,400.00 4.00 16,000.00
010 Traffic Control, Miscellaneous Lump Sum 1.00 15,000.00 15,000.00 40,000.00 40,000.00 5,000.00 5,000.00
011 Type C Advance Warning Arrow Panel Each 8.00 500.00 4,000.00 210.00 1,680.00 800.00 6,400.00
012 Temporary Pavement Marking Ft 215.00 8.00 1,720.00 2.30 494.50 3.00 645.00

     
TOTAL    200,772.00  220,790.70  222,121.40



SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  06/07/2011 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    4
PROJECT NO.   079-452, 079S-452, 016-452 COUNTY: Pennington PCC Pavement Repair CONTRACT TIME: October 1, 2011
                          & 016B-452  & Custer
PCN NO.    I29K, I29M, I29N, I29P, I29Q, I2AY   
Engineer's Estimate    $  165,178.40

 Simon Contractors Upper Plains Contracting  
Rapid City  SD Aberdeen  SD  

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT AMOUNT UNIT PRICE AMOUNT
001 Mobilization Lump Sum 1.00 4,800.00 4,800.00 50,000.00 50,000.00 0.00
002 Nonreinforced PCC Pavement Repair SqYd 809.80 147.00 119,040.60 180.00 145,764.00 0.00
003 Dowel Bar Each 150.00 16.60 2,490.00 15.00 2,250.00 0.00
004 Insert Steel Bar in PCC Pavement Each 568.00 15.00 8,520.00 15.00 8,520.00 0.00
005 Seal Random Cracks in PCC Pavement Ft 314.00 7.00 2,198.00 5.00 1,570.00 0.00
006 Repair Type A Spall SqFt 197.00 228.00 44,916.00 100.00 19,700.00 0.00
007 Pavement Marking Paint, 4" White Ft 665.00 2.20 1,463.00 2.20 1,463.00 0.00
008 Pavement Marking Paint, 4" Yellow Ft 326.00 2.20 717.20 2.20 717.20 0.00
009 Traffic Control Unit 4000.00 0.55 2,200.00 0.55 2,200.00 0.00
010 Traffic Control, Miscellaneous Lump Sum 1.00 38,000.00 38,000.00 60,000.00 60,000.00 0.00
011 Type C Advance Warning Arrow Panel Each 8.00 220.00 1,760.00 210.00 1,680.00 0.00
012 Temporary Pavement Marking Ft 215.00 2.42 520.30 2.50 537.50 0.00

     
TOTAL    226,625.10  294,401.70  0.00


